ST. LOUIS COUNTY DEPARTMENT OF HIGHWAYS AND TRAFFIC

McKNIGHT ROAD INFRASTRUCTURE

ST. LOUIS COUNTY PROJECT NO. AR-1256

FEDERAL PROJECT NO. STP-5609(614)
BIDS RECEIVED ON SEPTEMBER 29, 2010

(1) BIDDER (2) BIDDER (3) BIDDER (4) BIDDER
ITEM DIRECTOR'S ESTIMATE | PACE CONSTRUCTION | L. KRUPP CONSTRUCTION| _ X-L CONTRACTING | N. B. WEST CONTRACTING
NUMBER Mo uniT  JouanTimies]  UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
ROADWAY ITEMS Q PRICE PRICE PRICE PRICE PRICE
202-20.10 |Removal of Improvements LS. 1 $3,600.00| 3 3,600.00 | $5,800.00| $ _ 5,800.00 $1.00| $ T00 | $3,00000] $  3,000.00 | $6,000.00 $ 5,000.00
202-22.30 |Removal of Rigid Pavement S.Y. 10916 $20.00] $ 21,832.00 $60.50] $  66,041.80 $42.43] S 46,316.50 $49.26] $ 53,772.22 $8.50] $ 9,278.60
203-10.00 |Class "A" Excavation cY. 146.4 $50.00] $  7,320.00 $6.00] $ 87840 | $127.00] $  18,592.80 $41.96] $  6,142.94 $18.50| $ 2,708.40
203-10.30 |Grading Permit LS. 1 $44.00| $ 44.00 $1.00] $ 1.00 $0.01] $ 001] $500.00] $  500.00 $1.00] $ 1.00
304-05.04 |Type 5 Aggregate Base (4" Thick) S.Y. 1295 $10.00] $ 12,950.00 $1.35| $  1,748.25 $15.90] $ _ 20,590.50 $4.39] $  5,685.05 $7.50] $ 9,712.50
309-12.30 |Concrete Base (10" Reinforced), Type Il Cement
wiAcesloraton. 8.5 Sack S.Y. 217.8 $100.00| $ 21,780.00 | $129.00| $ 28,096.20 |  $130.00| $  28,314.00 | $120.48| $ 2624054 | $133.00| $  28,967.40
404-12.72 |22)DLP Ton 15093 $75.00] $ 113,197.50 $72.75| $ 109,801.58 $94.75] $143,006.17 $104.25| $ 157,344.53 $82.85| $ 12504551
405-30.10 |Type "C" Bituminous Pavement Ton 3795 $100.00] $_37,950.00 $68.50| $ 25,995.75 $70.00] $ _ 26,565.00 $77.00] $  29,221.50 $75.00] $  28,462.50
405-30.20 |Type "D" Bituminous Concrete (Pavement) Ton 20 $200.00] $ _ 4,000.00 | $355.00] $ _ 7,100.00 | _ $137.00] $ __ 2,740.00 | $150.70| $  3,014.00 |  $200.00| $ 4,000.00
407-10.27 |Tack-Emulsified Asphalt (SS-1H) Gal 890 $3.50] $  3,115.00 $3.05| $  2,714.50 $5.00] $  4,450.00 $5.50] $  4,895.00 $2.00] $ 1,780.00
412-10.00 |Pavement Surfacing and Texturing S.Y. 16650 $3.00] $_49,950.00 $1.50] $ 24,975.00 $1.75| $  29,137.50 $1.74| $  28,971.00 $1.20] $  19,980.00
604-20.26 |Adjust Grate Inlet to Grade Each 1 $2,000.00] $ _ 2,000.00 | $1,300.00] $ _ 1,300.00 | $1,200.00] $ __ 1,200.00 | $662.40] $ _ 662.40 | $2,800.00| $ 2,800.00
604-20.30 |Adjusting Manhole to Grade Each 8 $750.00] $ _ 6,000.00 | _ $280.00| $ _ 2,240.00 | _ $700.00] $ __ 5,600.00 | $719.90] $  5759.20 |  $200.00| $ 1,600.00
604-90.54 |Clean Storm Sewer Drainage Structure Each 7 $750.00] $ _ 5,250.00 | $1,100.00] $ _ 7,700.00 | _ $625.00] $ __ 4,375.00 | $444.23| 5 3,100.61 | $4,500.00] $ __ 31,500.00
608-60.97 |Thick) S.Y. 875 $75.00] $  6,562.50 |  $136.50] $ 11,943.75| $112.00] $ __ 9,800.00 |  $115.64] $ 10,118.50 $93.00] $ 8,137.50
608-60.98 |Truncated Domes for Curb Ramps (New Construction) S.F. 60 $34.50 $ 2,070.00 $51.00 $ 3,060.00 $35.70| $ 2,142.00 $10.73| $ 643.80 $26.00 $ 1,560.00
608-60.99 [Truncated Domes for Curb Ramps (Retrofit Construction) S.F. 16 $30.00| $ 480.00 $51.00( $ 816.00 $45.00| $ 720.00 $59.30| $ 948.80 $88.00| $ 1,408.00
609-10.10 |Concrete Curb, Type 'S" LF. 115 $50.00] $ _ 5,750.00 $22.35| $  2,570.25 $41.30] $  4,749.50 $29.58] 3 3,401.70 $24.00] $ 2.760.00
609-30.10 |Asphalt Curb LF. 215 $20.00] $ _ 4,300.00 $15.00] $  3,225.00 $14.85] $  3,192.75 $20.00] $ _ 4,300.00 $11.50] $ 2.472.50
612-30.10 |Standard Traffic Control Devices LS. 1 $19,000.00] $ 19,000.00 | $6,944.76] $ _ 6,944.76 | $5:838.00 $ _ 5,838.00 | $26,027.38] $ 26,027.38 | $13,000.00] $ __ 13,000.00
612-60.92 |Arrow Panel, Type "B" (Noiseless), Rental Each 1 $2,000.00] $ _ 2,000.00 | _ $300.00] $ __ 300.00 | $1,500.00] $ __ 1,500.00 | $5,000.00] $  5,000.00 | $500.00] $ 500.00
613-10.90 ‘;%”;:Cekpa'r'Trans"erse' Type il Cement wiAccelerator, |\, 873.8 $155.00| $ 135439.00 |  $133.00| $ 116,215.40 |  $130.00| $ 113504.00 | $102.41| $ 8948586 | $220.00| $  192,236.00
619-00.00 |Mobilization LS. 1 $19,000.00] $  19,000.00 | $36,000.00] $ 36,000.00 | $8,008.00 $ __ 8,008.00 | $19,800.00] $ 19,800.00 | $45,000.00] $ __ 45,000.00
806-45.02 |Inlet Protection Device, Single Unit Each 22 $75.00] $ _ 1,650.00 $48.20] $  1,060.40 |  $110.00] $  2,420.00 |  $100.00] $ _ 2,200.00 $50.00| $ 1,100.00
806-45.03 |Inlet Protection Device, Double Unit Each 4 $100.00] $  400.00 $78.05| $ 31220 | _ $185.00] $ 740.00 | $150.00] $  600.00 | _ $100.00] $ 400.00
SUBTOTAL ROADWAY ITEMS $ 485,640.00 $ 466,840.24 $  483,592.82 $ 490,844.03 $ 54040991
COUNTY TRAFFIC SIGNAL ITEMS
904-85.05 | Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube | 170 $200| $  340.00 $0.36| $ 61.20 $0.36| $ 61.20 $0.40| $ 68.00 $0.36| $ 61.20
Jacket (In 3/4" Conduit and Pull Boxes)
904-85.06 |Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube LF. 1402 $10.00| $ 14,020.00 $3.28| $  4,598.56 $3.28| $  4,598.56 $361| $  5061.22 $328| $  4,598.56
Jacket (In Sawed Slot)
SUBTOTAL COUNTY TRAFFIC SIGNAL ITEMS $ 14,360.00 $ 465976 $  4.659.76 $ 512922 $ 4,659.76
PROJECT TOTAL $ 500,000.00 $ 471,500.00 $  488,252.58 $ 495,973.25 $  545,069.67
DBE REQUIRED: 20% 20% 20% % %

ROADWAY ITEM WAS $46,316.58
SHOULD BE $46,316.59. SUBTOTAL
ROADWAY ITEMS WAS $483,592.81
SHOULD BE $483,592.82. PROJECT

TOTAL WAS $488,252.57 SHOULD
BE $488,252.58.

ITEMS IN RED ARE EXTENSION
ERRORS. SUBTOTAL ROADWAY
ITEMS WAS $490,848.44 SHOULD

BE $490,844.03. PROJECT
TOTAL WAS $495,977.66
SHOULD BE $495,973.25.

ROADWAY ITEM WAS $2,472.00
SHOULD BE $2,472.50. SUBTOTAL
ROADWAY ITEMS WAS $540,409.41
SHOULD BE $540,409.91. PROJECT
TOTAL WAS $545,069.17 SHOULD

BE $545,069.67.



